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¥PIC/ 185G/ RED-08L-T0
11 March 1970

MEMORANDUM FOR: Chief, Special Contracting & Procurement Staff, TSEG/
¥PIC

BUBJECT + Work Statement-Fhage II-W i | ghePovwer Ansmorphic
gtereoviewer - Contract

REFERENCE s Chief, BOLPS/TSSC Speed Letter PIC-13-70, Dated 28 Oct 69

.

1. In the referenced letter, the Chief, Special Contracting & Pro-
curement Staff requested information relative to the definition of work
to be sccomplished within the current funding for Phase II--Wide~-Field,
Bigh=Power Anamorphic Sterecviewer.

9, BExtensive negotistions with the contractor| |
during the past four months, have resulted in an understanding of the
work to be performed in Phase II up to Milestone 1 (end of month T). This
understanding is reflected 1in the attached proposed work statement.

“Chief, Research & Ingineering DivisIiom,
TE8G

Attechment;
As Btamted

Digtribution:
Orig - Addressee
Vi - NP1C/TS8G/ RED
2 « NPIC/TSSG/RED/SKB

NPIC/TSSG/RED/SRB/ (10 Mar TO)

Declass Review by NIMA/DOD

T
P 1.

GRO!
Excluded from aviomatic

Approved For Release 2004/03/26 : CIA-RDP78805171A000200020187l0 downgrading and

SEC R ET deel?ssmcauun

25X1

25X1

25X1




e e e

Approved For I‘Qslease 2004/03/26 : CIA-RDP78B05171A000200020187-0

WIDE-FLELD, HICH-POVER ANAMORPHIC STEREOVIFMER WORK STATEMENT

The contractor will perform all work deslgnated ae tasks 1100, 1200,
2100 and 2200 (and subtasks thereof) occurring during the first seven
monthe of Phase II, as proposed by the contrsctor on his Form No. 834,
dsted 19 December 1969, and defined following:

Task 1100 - Design Optical - A complete optical design (in~
sluding manufacturing specificetions) will be accomplished for

the viewing and 1llumination systeme.

Tesk 1200 - Design Mechanical - A complete mechanical design
for the upper pb%%{on T the instrument end the illumination

system will be provided. The base and controls will be laid
out to determine the interface with the illumination system.
The stages and drives will be briefly examined to assure &
gatlefactory interface with the optical head and the illumina-
tion system.

Task 2100 - Detail Optical -« Complete manufacturing specifica-
tions will be prepared.

Tagk 2200 - Detail Mechanical - Manufacturing gpecifications
will be prepareﬁ Por the modulee included in the upper portion
of the instrument and the illumination system, as required for
mounting the optics for an ineline bench test., No detall
dravings will be prepared for the upper mounting structure,
the base, stages, drives and assoclated assemblies. Sub-
seganbly drawings and parts will be prepared as needed for
manufacture,

In addition, the contractor will develop and submit %o the sponsor

an appropriate modified Program Bvaluation and Review Technigue (PERT)
plan covering Phase II in its entirety (22 months).
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